

No. 424-437 /PD. MPSZI /2023

Dated Lahore the: 28/12 /2023

Project titled "Implementation of master plan of safari zoo Lahore" has been approved by the PDWP, dated, 20-09-2023 at a total cost of Rs. 2453.200 million. Purchase of animals is a vital component of the project, which as per feasibility report is divided into national and international purchase categories.

For the purchase of animals under international category, the animals have been grouped into 08 lots. As the estimated cost of all the lots exceeds 100 million, therefore as per provision of PPRA Rules, process of pre-qualification of firms have been completed. An advertisement to this effect was floated in national newspapers (IPL 9238), International newspapers (SPL1826), PPRA website and website of the Punjab Wildlife and Parks Department.

The submission of prequalification documents was held at the office of the Director Lahore Zoo Lahore on 26-12-2023. The documents were opened and handed over to Engineering Consultancy Services Punjab in the presence of each committee member on 26-12-2023 at the office of the Lahore Zoo Lahore.

Engineering Consultancy Services Punjab completed the evaluation and presented a detailed report on 28-12-2023 at the office of the Director Lahore Zoo Lahore. The committee recommended evaluation of the prequalification for supply of wild animals through international competitive bidding as per recommendation of the Engineering Consultancy Services Punjab (ECSP).

Total 05 number of applicants submitted the applications for all 8 No. of lots, whereas, the results of evaluation are summarized as:

Name of Applicant	Lots	Pre-Qualification Status
Applicant No.1 Barlex Agency	Lot 1	Pre-Qualified
	Lot 2	Pre-Qualified
	Lot 3	Pre-Qualified
	Lot 4	Pre-Qualified
	Lot 5	Pre-Qualified
	Lot 6	Pre-Qualified
	Lot 7	Pre-Qualified
	Lot 8	Pre-Qualified
Applicant No.2 Ali Bhai JV Bizarts	Lot 1	Not Pre-Qualified
	Lot 2	Not Pre-Qualified
	Lot 3	Not Pre-Qualified
	Lot 4	Pre-Qualified
	Lot 5	Not Pre-Qualified
	Lot 6	Pre-Qualified
	Lot 7	Not Pre-Qualified
	Lot 8	Pre-Qualified
Applicant No.3 M Hanif & Engineering Construction	Lot 1	Pre-Qualified
	Lot 2	Pre-Qualified
	Lot 3	Pre-Qualified
	Lot 4	Pre-Qualified
	Lot 5	Pre-Qualified
	Lot 6	Pre-Qualified
	Lot 7	Pre-Qualified

Pr



PUNJAB WILDLIFE & PARKS  
DEPARTMENT

# OFFICE OF THE PROJECT DIRECTOR

IMPLEMENTATION OF MASTER PLAN OF

SAFARI ZOO, LAHORE

Email: [impszl572@gmail.com](mailto:impszl572@gmail.com)

Name of Applicant	Lots	Pre-Qualification Status
	Lot 8	Pre-Qualified
Applicant No.4 Animal Planet	Lot 1	Pre-Qualified
	Lot 2	Pre-Qualified
	Lot 3	Pre-Qualified
	Lot 4	Pre-Qualified
	Lot 5	Pre-Qualified
	Lot 6	Pre-Qualified
	Lot 7	Pre-Qualified
	Lot 8	Pre-Qualified
Applicant No.5 Zarrar & Co.	Lot 1	Pre-Qualified
	Lot 2	Pre-Qualified
	Lot 3	Not Pre-Qualified
	Lot 4	Pre-Qualified
	Lot 5	Pre-Qualified
	Lot 6	Pre-Qualified
	Lot 7	Pre-Qualified
	Lot 8	Pre-Qualified

The Pre-Qualified applicants are requested to receive the Request for Proposal from the office of the undersigned which shall be submitted on 12-01-2024.



(MUDASSER HASAN)

PROJECT DIRECTOR

IMPLEMENTATION OF MASTER PLAN  
OF SAFARI ZOO LAHORE

No.

/PD. MPSZ/ /2023

Dated Lahore the:

/2023

1. PSO to Secretary, Forestry, Wildlife and Fisheries, Punjab.
2. PA to Director General, Wildlife and Parks, Punjab.
3. Additional Secretary (PM&E), Forestry, Wildlife and Fisheries, Punjab (Chairman, Grievance Redressal Committee).
4. General Manager (P&MS) Engineering Consultancy Services Punjab (ECSP).
5. All members of the Animal Acquisition Committee.
6. M/S Barlex Agencies, Lahore (JV Big 5)
7. M/S Hanif and Engineering Construction, Peshawar.
8. M/S Animal Planet, Multan
9. M/S Ali Bhai & Sons. (JV Bizarts) , Peshawar
10. M/S Zarrar and Co. Rawalpindi

  
PROJECT DIRECTOR  
IMPLEMENTATION OF MASTER PLAN  
OF SAFARI ZOO LAHORE