



PUNJAB WILDLIFE & PARKS  
DEPARTMENT

# OFFICE OF THE PROJECT DIRECTOR

IMPLEMENTATION OF MASTER PLAN OF  
SAFARI ZOO, LAHORE

Email: [impszl572@gmail.com](mailto:impszl572@gmail.com)

No. 156 /PD. MPSZ/ 2023

Dated Lahore the: 8/12 /2023

## Notification

Project titled "Implementation of master plan of safari zoo Lahore" has been approved by the PDWP, dated, 20-09-2023 at a total cost of Rs. 2453.200 million. Purchase of animals is a vital component of the project, which as per feasibility report is divided into national and international purchase categories. For the purchase of animals under national category, the animals have been grouped into 04 lots. As the estimated cost of all the lots exceeds 100 million, therefore as per provision of PPRA Rules, process of pre-qualification of firms have been started. An advertisement to this effect was floated in national newspapers (IPL 9237), PPRA website and website of the Punjab Wildlife and Parks Department.

The submission of prequalification documents held at the office of the Director Lahore Zoo Lahore on 21-11-2023. The documents were opened and handed over to Engineering Consultancy Services Punjab in the presence of each committee member on 24-11-2023 at the office of the Lahore Zoo Lahore.

Engineering Consultancy Services Punjab completed the evaluation and presented a detailed report on 08-12-2023 at the office of the Director Lahore Zoo Lahore. The committee recommended evaluation of the prequalification for supply of wild animals through national competitive bidding as per recommendation of the Engineering Consultancy Services Punjab (ECSP).

Detail is as follows:

Name of the Applicant	Prequalification Status		
	Lots	Prequalification Status	Remarks
Applicant No.1 Barlex Agency	Lot 1	Not Prequalified	Financial Situation and Performance, Experience & Breeding Capability are insufficient to meet this lot requirement
	Lot 2	Not Prequalified	Financial Situation and Performance, Experience & Breeding Capability are insufficient to meet this lot requirement
	Lot 3	Not Prequalified	Financial Situation and Performance, Experience & Breeding Capability are insufficient to meet this lot requirement
	Lot 4	Prequalified	-
Applicant No.2 Zain Enterprises	Lot 1	Not Prequalified	Eligibility, Financial Situation and Performance, Experience, Breeding Capability & Personnel are insufficient to meet this lot requirement
	Lot 2	N/A	Not Applied
	Lot 3	Not Prequalified	Partial expression of interest
	Lot 4	Not Prequalified	Eligibility, Financial Situation and Performance, Experience, Breeding Capability & Personnel are insufficient to meet this lot requirement
Applicant No.3	Lot 1	Prequalified	The minimum requirement for Specific Experience for lot-1 is two contracts each of value of PKR 50 Million. Whereas, the Applicant has furnished two contracts with one of value of PKR

Name of the Applicant			
	Lots	Prequalification Status	Remarks
M Hanif & Engineering Construction			143,200,000 and other contract of value of PKR 49,800,000. The second indicated contract is less than the requirement of PKR 50 Million by a fraction of 0.4 %. Thus the requirement for Lot-1 may be considered substantially complied.
	Lot 2	Prequalified	-
	Lot 3	Prequalified	-
	Lot 4	Prequalified	-
Applicant No.4 Animal Planet	Lot 1	Prequalified	-
	Lot 2	Prequalified	-
	Lot 3	Prequalified	-
	Lot 4	Prequalified	-
Applicant No.5 Zarrar & Co.	Lot 1	Prequalified	-
	Lot 2	Prequalified	-
	Lot 3	Prequalified	-
	Lot 4	Prequalified	-

**Conclusion:**

Total 6 numbers of the tenders were sold, while 5 numbers of the bidders participated in the prequalification process. Out of the 05 bidders, 03 bidders i.e., M/S Animals Planet, M/S Hanif and Engineering Construction, and M/S Zarrar and Co. pre-qualified for all 04 lots, Barlex Agencies prequalified for lot no. 04 and M/S Zain Enterprises disqualified for all 04 lots.

*(Signature)*  
(MUDASSER HASAN)

PROJECT DIRECTOR  
IMPLEMENTATION OF MASTER PLAN  
OF SAFARI ZOO LAHORE

No. /PD. MPSZ/ /2023 Dated Lahore the: /2023

1. PSO to Secretary, Forestry, Wildlife and Fisheries, Punjab.
2. PA to Director General, Wildlife and Parks, Punjab.
3. Additional Secretary (PM&E), Forestry, Wildlife and Fisheries, Punjab (Chairman, Grievance Redressal Committee).
4. General Manager (P&MS) Engineering Consultancy Services Punjab (ECSP).
5. All members of the Animal Acquisition Committee.
6. M/S Barlex Agencies, Lahore
7. M/S Hanif and Engineering Construction, Peshawar.
8. M/S Animal Planet, Multan
9. M/S Zain Enterprises, Lahore
10. M/S Zarrar and Co. Rawalpindi

*(Signature)*  
(MUDASSER HASAN)

PROJECT DIRECTOR  
IMPLEMENTATION OF MASTER PLAN  
OF SAFARI ZOO LAHORE



# OFFICE OF THE PROJECT DIRECTOR

IMPLEMENTATION OF MASTER PLAN OF

SAFARI ZOO, LAHORE

Email: [impszl572@gmail.com](mailto:impszl572@gmail.com)

## EVALUATION REPORT

### SUPPLY OF WILD ANIMALS

### THROUGH NATIONAL COMPETITIVE BIDDING

Project titled "Implementation of master plan of safari zoo Lahore" has been approved by the PDWP, dated, 20-09-2023 at a total cost of Rs. 2453.200 million. Purchase of animals is a vital component of the project, which as per feasibility report is divided into national and international purchase categories. For the purchase of animals under national category, the animals have been grouped into 04 lots. As the estimated cost of all the lots exceeds 100 million, therefore as per provision of PPRA Rules, process of pre-qualification of firms was started. An advertisement to this effect was floated in national newspapers (IPL 9237), PPRA website and website of the Punjab Wildlife and Parks Department. Total 05 numbers of the firms participated in the Pre-qualification process, out of 05 firms 03 firms namely, M/S Animal Planet, M/S Hanif and Engineering Co, and Zarrar and Co. were prequalified for all 04 lots, 01 firm namely, Barlex Agency was prequalified for only 01 lot (Lot No. 04), while, 01 firm, Zain Enterprises disqualified in Pre-qualification. RFPs issued to the prequalified bidders against their respective lots on 08-12-2023.

The submission of RFPs documents was held at the office of the Director Lahore Zoo Lahore on 23-12-2023. Documents were opened and handed over to Engineering Consultancy Services Punjab in the presence of each committee member at the office of the Director Lahore Zoo Lahore.

Engineering Consultancy Services Punjab represented the evaluation of RFPs (Technical) in front of all committee members. The committee members were recommended the list of the technically qualified bidders/contractor which was uploaded on PPRA on 04-01-2024 as under.

Sr. No.	Lot No.	Firms Prequalified	Firms Technically qualified
1	1	Animal Planet, Zarrar and Co, Hanif and Engineering Construction.	Animal Planet, Zarrar and Co, Hanif and Engineering Construction..
2	2	Animal Planet, Zarrar and Co, Hanif and Engineering Construction..	Animal Planet, Zarrar and Co, Hanif and Engineering Construction..
3	3	Animal Planet, Zarrar and Co, Hanif and Engineering Construction..	Animal Planet, Zarrar and Co, Hanif and



PUNJAB WILDLIFE & PARKS  
DEPARTMENT

# OFFICE OF THE PROJECT DIRECTOR

IMPLEMENTATION OF MASTER PLAN OF  
SAFARI ZOO, LAHORE

Email: [impszl572@gmail.com](mailto:impszl572@gmail.com)

			Engineering Construction..
4	4	Animal Planet, Zarrar and Co, Hanif and Engineering Construction., Barlex Agencies	Animal Planet, Zarrar and Co, Hanif and Engineering Construction., Barlex Agencies

The subject meeting was called to open the financial bid of the technically qualified bidders/contractors.

Meeting started with the recitation of the Holy Quran.

1. Financial bids were opened in front of all members of the Animal Procurement Committee, representative of Engineering Consultancy Services Punjab (Consultant), and technically prequalified bidders/contractors right at 1100 PST at the office of the Director Lahore Zoo Lahore.
2. Each member of the Animal Procurement Committee concisely checked the rates quoted by the technically prequalified bidders/contractors which as follows:

Lot No.	Estimated Cost	Name of firm with Quoted Rates			
		Animal planet	Hanif and Engineering Construction	Zarrar and Co	Barlex Agencies
1. (Oryx, Addax)	64 million	(Highest) 69.600 million	<b>(Lowest) 63.960 million</b>	(Highest) 74.100 million	Not Prequalified
2. (Zebra)	60 million	<b>(Lowest) 58.500 million</b>	(Highest) 75.000 million	(Highest) 87.500 million	Not Prequalified
3. (Urial, Blue Bull, Spotted Deer)	40 million	<b>(Lowest) 38.000 million</b>	(Highest) 64.100 million	(Highest) 54.200 million	Not Prequalified
4. (Ostrich)	08 million	(Highest) 10.000 million	(Highest) 10.000 million	(Highest) 12.000 million	<b>(Lowest) 7.860 million</b>

The committee members recommended the list of the contractors/bidders which quoted the lowest rates for the respective lot and recommended for the next procedure.

The meeting ended with a vote of thanks.



# OFFICE OF THE PROJECT DIRECTOR

IMPLEMENTATION OF MASTER PLAN OF  
SAFARI ZOO, LAHORE

Email: [impszl572@gmail.com](mailto:impszl572@gmail.com)

-sd-  
(Member)  
Director  
Lahore Zoo Lahore

-sd-  
(Member)  
Director  
Wildlife and Parks

-sd-  
(Member)  
Director  
Budget and Accounts  
(FWF), Punjab Lahore

-sd-  
(Member)  
Director  
Livestock and Dairy  
Development

-sd-  
(Chairman)  
Project Director  
Implementation of Master  
Plan of Safari Zoo Lahore